STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

June 11, 2004

Subject: Whitneyville
Project No. STP-8960(00)
PIN: 8960.00

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your Bid Package:

Delete in its entirety the “Schedule of Items” dated 040518; five pages total and
replace with the attached “Schedule of Ttems™ dated 040610 five pages total.

Delete in its entirety “Special Provision Section 107 Prosecution of Work and
Supplemental Liquidated Damages” one page, dated May 11, 2004 and replace
with the attached “Special Provision Section 107 Prosecution of Work and
Supplemental Liquidated Damages” one page, dated June 10, 2004.

Delete in its entirety “Special Provision Section 652 Maintenance of Traffic
(Traffic Control)” two pages, dated March 15, 2004 and replace with the attached
“Special Provision Section 652 Maintenance of Traffic (Traffic Control)” two
pages, dated June 10, 2004.

Please make the following changes in pen and ink to the Plan Sheets:

On page 2 of 20 entitled “Estimated Quantities” please add the following Items:
606.265 Terminal End- Single Rail- Galvanized Steel Quantity-2 Unit- EA
606.59 Guardrail Type 3-4.5m Radius and Less Quantity-16 Unit-M

652.38 Flagger Quantity- 100 Unit-HR

Consider these changes prior to submitting your bid on June 16, 2004.

Sincerely,
i

N ey

L‘ﬂd/@( /_/ﬂi Hid Far
Scott Bickford
Contracts & Specifications Engineer
<.

THE MAINE DEPARTMENT OF TRANSPORTATION 15 AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER




MAINE DEPARTMENT OF TRANSPORTATION

PAGE: 1

DATE: 040610
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008960.00 PROJECT (S) : STP-8960 (00)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [-———— |
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
SECTION 0001 BRIDGE ITEMS
|202.19 REMOVING EXISTING | | |
0010 |BRIDGE | LUMP | LUMP |
| | | | |
|203.20 COMMON EXCAVATION | | |
0020 | | 189.000] | |
| M3 | | |
|203.24 COMMON BORROW | | |
0030 | 415.000] | |
| | M3 | | |
|203.25 GRANULAR BORROW | | |
0040 | | 285.000| | |
| |M3 | | |
|206.082 STRUCTURAL EARTH | | |
0050 |EXCAVATION - MAJOR | 400.000] |
| STRUCTURES M3 | | |
|304.10 AGGREGATE SUBBASE | | |
0060 | COURSE - GRAVEL | 694.000 | |
| | M3 | | |
|403.210 HOT MIX ASPHALT | | |
007019.5 MM NOMINAL MAX SIZE | 60.000 | |
| | MG | | |
|403.213 HOT MIX ASPHALT | | |
0080|12.5 MM, BASE | 105.000] |
| | MG | | |
|502.21 STRUCTURAL | | |
0090 |CONCRETE, ABUTMENTS AND | 130.000] |
|RETAINING WALLS M3 | |
|502.25 STRUCTURAL | | |
0100 | CONCRETE SUPERSTRUCTURE |LUMP | LUMP [

| SLABS



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 040610
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008960.00 PROJECT (S) : STP-8960 (00) X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|502.49 STRUCTURAL | | | |
0110 |CONCRETE CURBS AND | LUMP | LUMP | |
| SIDEWALKS | | | |
|503.12 REINFORCING STEEL, | | | |
0120 | FABRICATED AND DELIVERED | 21230.000| | |

[503.13 REINFORCING STEEL, | | | |
0130 | PLACING | 21230.000] | |

[507.0811 STEEL BRIDGE | | | |
0140 |RAILING, 2 BAR | LUMP | LUMP | |

[507.0812 STEEL APPROACH | | | |
0150 |RAILING : 2-BAR | 4.000| | |

[508.14 HIGH PERFORMANCE | | | |
0160 | WATERPROOFING MEMBRANE | LUMP | LUMP | |

[515.21 PROTECTIVE | | | |
0170 | COATING FOR CONCRETE | LUMP | LUMP | |
| SURFACES | | | |
[526.301 TEMPORARY | | | |
0180 | CONCRETE BARRIER TYPE I |LUMP | LUMP | |

[535.60 PRESTRESSED | | | |
0190 | STRUCTURAL CONCRETE SLAB |LUMP | LUMP | |

|606.265 TERMINAL END - | | | |
0200 |SINGLE RAIL - GALVANIZED | 2.000]| | |
| STEEL |EA | | | |
|606.35 GUARDRAIL | | | | |
0210 |DELINEATOR POST | 6.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040610
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008960.00 PROJECT (S) : STP-8960 (00) X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606.55 GUARDRAIL TYPE 3 | | | |
0220 |- SINGLE RAIL m | 91.000] | |

|606.59 GUARDRAIL TYPE 3 | | | |
0230|- 4.5 M RADIUS AND LESS | 16.000| | |

|606.76 MODIFIED | | | | |
0240 | ECCENTRIC LOADER | 2.000| | |
| TERMINAL |EA | | | |
|610.08 PLAIN RIPRAP | | | |
0250 | | 75.000 | | | |

[|610.18 STONE DITCH | | | |
0260 | PROTECTION m3 | 20.000| | |

|615.07 LOAM | | | | |
0270 | 35.000] | | |

|618.1401 SEEDING METHOD | | | |
0280 |[NUMBER 2 - PLAN QUANTITY | 7.000 | | |

1619.1201 MULCH - PLAN | | | |
0290 | QUANTITY | 7.000| | |

|620.58 EROSION CONTROL | | | |
0300 | GEOTEXTILE | 80.000 | | |

[627.711 WHITE OR YELLOW | | | |
0310 | PAINTED PAVEMENT MARKING | 220.000| | |

|[LINE (PLAN QUANTITY ) |M | | |

|629.05 HAND LABOCR, | | | | |
0320 | STRAIGHT TIME | 20.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 040610
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008960.00 PROJECT (S) : STP-8960 (00) X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.12 ALL PURPOSE | | | |
0330 | EXCAVATOR (INCLUDING | 10.000]| | |
| OPERATOR) | HR | | | |
|631.14 GRADER (INCLUDING | | | |
0340 | OPERATOR) | 10.000]| | | |

|631.15 ROLLER, EARTH AND | | | |
0350 | BASE COURSE (INCLUDING | 10.000| | |
| OPERATOR) | HR | | | |

[631.172 TRUCK - LARGE | | | |
0360 | (INCLUDING OPERATOR) | 10.000| | |

|631.22 FRONT END LOADER | | | |
0370| (INCLUDING OPERATOR) | 10.000| | |

|637.071 DUST CONTROL | | | |
0380 | LUMP | LUMP | |

[639.19 FIELD OFFICE TYPE | | | |
03901|B | 1.000| | |

|652.35 CONSTRUCTION | | | |
0410|SIGNS | 40.000/| | |

|652.361 MAINTENANCE OF | | | |
0420 | TRAFFIC CONTROL DEVICES |LUMP | LUMP | |

|652.38 FLAGGER | | | | |
0430 | 100.000] | | |
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DATE: 040610
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008960.00 PROJECT (S) : STP-8960 (00) X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|652.39 WORK ZONE TRAFFIC | | | |
0440 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0450 | EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | | |



Whitneyville

Dan Hill Bridge
STP-8960(00)X
June 10™, 2004

SPECIAL PROVISION
SECTION 107

PROSECUTION OF WORK
AND
SUPPLEMENTAL LIQUIDATED DAMAGES

The contractor shall plan and conduct operationsin such a manner that the bridge
may be closed to two-way traffic for not more than Thirty (30) Calendar days
during the entire length of the contract. The 30 day bridge closure shall be
consecutive Calendar days and shall not start prior to July 6, 2004.

Once the contractor commences work on this project, the work shall be continuous
through completion.

The contractor shall have the roadway open to two-way traffic on or before August
27", 2004. Disincentives will be assessed to the contractor at the rate of Two thousand
U.S. dollars ($2000.00) per day for each day that the bridge remains inaccessible to two-
way traffic beyond the above mentioned time.

The Contractor shall have the bridge completed by November 19", 2004.
Supplemental liquidated damages will be assessed to the contractor at the rate of One
thousand U.S. dollars ($ 1000.00) per day for each day that the bridge remains
incomplete beyond the above mentioned time.

This assessment of liquid damages will be in addition to the liquidated damages specified
in section 107 of the Department of Transportation Standard specification.



Whitneyville
STP-8960(00)X
June 10™, 2004

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.01 Description: The following paragraph is added:

The Contractor will be required to provide atraffic control plan to the Highway Congtruction Engineer
within five days after award for review and gpprova. The traffic control plan shal be designed and
stamped by aregistered Professiona Engineer - State of Maine Regidration. The Contractor shall
provide a Traffic Control Supervisor who will be responsible for providing traffic control management in
compliance with the contract and the Manud of Uniform Traffic Control Devices (MUTCD), including
supervison of personnd for the ingalation, ingpection, maintenance and removad of dl traffic control
devices on the project. No disruption to traffic will be allowed, except road signing, beforethe
TCP isreviewed and approved by the Construction Manager and Division Traffic Engineer.
The Resdent Engineer shall authorize the presence of any uniformed Traffic Control Officer
(Maine State Palice, Town/City Police, or sheriff) when needed during traffic disruption.
Uniformed traffic control officerswill be paid for by the department and shall not beincluded
in the Contractor’s contract pricefor item 652.39 Work Zone Traffic Control.

652.09 Flaggers Thefirst paragraph isrevised asfollows:

The Contractor shdl furnish flaggers who have been trained and certified. Training will consst of class
and video ingruction. Courses will be reviewed by the Department and the Contractor will furnish the
Resident Engineer alist of certified flaggers prior to the start of work.

652.15 Method of Measurement: This entire Subsection is revised to read:

Traffic Control Supervisor, ingalation, and maintenance of traffic control devices, will be measured as
one lump sum for al work authorized and performed. The traffic control plan shdl be developed in
accordance with Part VI of the M.U.T.C.D. The flaggers shdl be paid for under a separate item.

652.16 Basis of Payment: Traffic Control will be paid for a the contract lump sum price. Payment will
be full compensation for the Traffic Control Supervisor, for Sgns, channeling devices, and maintenance
of al items used in the traffic control plan for the project.

Maintenance includes. replacing devices and signs damaged, lost, or stolen, and cleaning and moving as
many times as necessary throughout the life of the contract.

Flaggers shdl be paid under item 652.38 on an hourly basis with no additiona payment for overtime.

The price shdl be full compensation for hiring, trangporting, equipping, supervisng and paying flaggers
and for al overhead and incidentals necessary to complete the work.
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Whitneyville
STP-8960(00)X
June 10™, 2004

The Lump Sum will be paid as follows: 33% once the find Traffic Contral is gpproved and the initial
controls are in place and certified by the Contractor’s Traffic Control Supervisor. The remaining 67%
will be paid aswork progresses. The plan shall carry a 10% contingency within its Lump Sum price to
cover any additiond traffic control measures that may be required by the Engineer during construction.
Any messures above 10% will be paid as Extra Work on the project.

There will be no payment for work done under these two items after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
652.38 Flaggers Hourly
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